
  

 

  

  

 127 Washington Avenue, 4th Floor West, North Haven, CT 06473 

 www.scrcog.org |  (203) 234-7555 |  (203) 234-9850 |  lfrancis@scrcog.org  

Request for Qualifications 

FY2026 

 Transportation Planning Studies 

 

Response Due: June 2, 2026 (12 noon.)  

Screened Firms Notified: June 4, 2026 

Consultant Interviews: June 9, 2026 

 

The South Central Regional Council of Governments (SCRCOG) seeks the services of one or more 

consultants for the following transportation planning studies: 

 

• Metropolitan Transportation Plan Update 

• Local Bridge Inspection Study 

A proposed scope of work for each project is included in Attachment A. In their response to the 

RFQ, consultants should feel free to propose any modification or additional data collection that 

they feel would provide beneficial information to SCRCOG. 
 

Funding for these studies was approved by the Council as a component of its FY 2026 and FY 2027 

Unified Planning Work Program (UPWP) and will be provided through grants from the U.S. 

Department of Transportation, Federal Highway Administration, and Connecticut Department of 

Transportation.  
  
The SCRCOG UPWP funding tables include a preliminary funding amount for each named study. 

Actual consultant fees will be negotiated based on the finalized project scope.  The FY 2026 and FY 

2027 SCRCOG UPWP is available for review at www.scrcog.org.  

 

All terms and conditions included in the Agreement between SCRCOG and CTDOT shall be 

applicable to each of the studies listed and undertaken in this Request for Qualifications (RFQ). No 

agreement for this work shall be executed until all approvals and funding are in place. 
 

Consultants are invited to respond to any of the studies individually, or to propose a team to 

respond to as many of these projects as they are qualified for.  
 

Please fill out the response sheet on the following page and attach it to the inside front cover of 

your qualifications to indicate which of these projects you intend to respond to and to identify 

your designated contact person. 

 

The consultant selection and contracting process will comply with applicable Connecticut DOT 

guidelines including “Consultant Selection, Negotiation and Contract Monitoring Procedures for 

Municipal Administered Project” (as updated). 

 

http://www.scrcog.org/
http://www.scrcog.org/


127 Washington Avenue, 4th Floor West, North Haven, CT 06473 

www.scrcog.org |  (203) 234-7555 |  (203) 234-9850 |  lfrancis@scrcog.org 

The firm of _____________________ is responding to the SCRCOG RFQ as the prime consultant and 

wishes to be considered for the following projects as listed in the RFQ package: 

Metropolitan Transportation Plan Update ___ qualifications included ___ not responding. 

Regional Local Bridge Inspections Study      ___ qualifications included ___ not responding 

Designated Contact Person: 

Please include name, title, office address, telephone, fax, and email. 

http://www.scrcog.org/
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Qualifications Statement 

To assist the Selection Committee in its review of multiple proposals, we request that interested 

firms provide a qualifications statement based upon the following format and incorporating the 

four identified sections. Please note that responses beyond 35 pages (exclusive of Federal 

Standard Form SF 330) will not be accepted. 

 

 Section I – Firm Introduction 

• Provide an introduction to your firm, indicating the primary office location for the 

performance of this project, the type of firm, and areas of specialization. This section 

should also identify the proposed Project Director, as well as the subconsultant or 

associated firms who will participate in your project team(s). Provide a contact 

person for the Consultant interview with phone, and email. 

• Briefly summarize the most relevant qualifications, specialized capabilities and any 

other significant information relating to the composition of your team. 

• This section should not exceed three (3) pages. 

 

Section II – Firm Experience 

• Past successful project experience will be a key selection factor. This section should 

specifically identify experience in similar studies, and work with SCRCOG, other 

metropolitan planning organizations, or municipalities. Please also identify any 

innovative or creative approaches that have been advanced in the areas of public 

outreach; community-oriented problem identification; and context sensitive design. 

• A detailed project approach is not required in this submission; however, summary 

information relating to the approach used in similar studies may be provided as an 

indication of your overall qualifications. 

• This section should not exceed fifteen (15) pages in length, including any supporting 

information or project descriptions. Supporting material for each individual study 

should not exceed three (3) pages per assignment. 

 

Section III – Project Team Qualifications 

• Identify a Project Director who will serve as the primary contact for SCRCOG staff 

and will direct overall consultant efforts and allocation of resources. A no more than 

two (2) page resume for the Project Director should be included. 

• You may provide up to twelve (12) resumes total for those key staff members 

(including both prime consultant and subconsultant staff) who will perform leading 

roles within each study effort. Up to three (3) additional resumes may be included to 

identify specialized staff members who will be available as a resource to the project 

team. Resumes for key staff should be in a one page format and should identify years 

of experience, years with the current firm, and specific roles and assignments for the 

study. 

http://www.scrcog.org/
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• An organizational chart should also be provided indicating the structure of the 

project team and a Project Manager for each assignment. This chart may include an 

identification of additional supporting staff, as appropriate. Staff members may 

serve in a supporting role for more than one assignment, but each study should have 

a designated Project Manager. 

• The Project Manager and team leaders for each study must be current full-time 

employees of either the prime consultant or their respective subconsultant firms. 

 

Section IV - Federal SF 330 

• The submission must include a Standard Form SF 330 (only for the prime 

consultant). 

 

Additional General Requirements 

Joint ventures and team arrangements are encouraged as appropriate to provide specialized 

expertise to the study teams for each assignment.  
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Qualifications Statement Submittal 

Please submit five copies of your qualifications statements, not to exceed 35 pages exclusive of 

Standard Form SF 330, along with an electronic version in PDF format capable of being emailed to 

the Selection Committee, by June 2, 2026 (12 noon local time), 

Submissions should be addressed to 

James Rode, SCRCOG Director of Transportation Planning 

127 Washington Avenue 

North Haven, CT06473 

Please feel free to contact James Rode at jrode@scrcog.org  with any questions or requests for 

clarification relative to this RFQ. 

 

Consultant Selection Procedures and Schedule 

Following receipt of qualifications statements, the consultant responses will be screened by a 

committee and prospective firms will be interviewed in accordance with SCRCOG Consultant 

Selection Requirements. Prospective firms will be contacted by June 4, 20266 to set up interviews 

which will be conducted on June 9, 2026. 

 

Once the Selection Committee has completed their review and made their recommendations. 

The list of selected firms will be shared with RFQ respondents and must be approved by CTDOT 

and SCRCOG policy board before any agreements can be entered into. 

 

Development of the Final Scope and Consultant Fee 

A Scoping Meeting will be scheduled with the selected consultants for each study to finalize the 

project scope and timeline. At this meeting consultants should feel free to propose any 

modification or additional data collection that they feel would provide beneficial information to 

the project. 

 

The fee for consultant services is contracted on a lump sum per task basis and will be negotiated 

with the selected firm based on the finalized project scope. Budget tables included in the UPWP, 

may be updated based on the final agreement  

 

Consultant agreements will be approved by Connecticut Department of Transportation and 

SCRCOG. 

 

  

http://www.scrcog.org/
mailto:jrode@scrcog.org
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Attachment A 
 

• Metropolitan Transportation Plan Update 

• Local Bridge Inspection Study 

 

http://www.scrcog.org/


SCRCOG update of the Metropolitan Transportation Plan (MTP) Scope of Work 

Introduction 

The South Central Regional Council of Governments (SCRCOG) serves as the 

Metropolitan Planning Organization (MPO) for the New Haven urbanized area. As an 

MPO, SCRCOG is federally mandated to conduct a continuous, cooperative, and 

comprehensive (“3-C”) transportation planning process. One of SCRCOG’s core 

responsibilities is the preparation and management of a Metropolitan Transportation 

Plan (MTP), as required under 49 USC 5303(i). The MTP guides the development and 

operation of the metropolitan transportation network in coordination with regional, state, 

and public transportation stakeholders. 

Federal regulations require MPOs to update their MTP every four years. The updated 

MTP must outline how the metropolitan area will manage and operate a multimodal 

transportation system—including transit, highway, bicycle, pedestrian, air, water, rail, 

and accessible transportation modes—to support the region’s economic vitality, mobility, 

development, environmental sustainability, and other long-term goals. The plan must 

present a fiscally constrained strategy for meeting these objectives. The current planning 

horizon is 2050. 

The purpose of this MTP update is to establish a long-range framework for 

implementing transportation improvements throughout the SCRCOG region. To support 

this effort, SCRCOG seeks the services of a qualified consulting firm to assist with 

project administration, public outreach, and the development of the plan.  

This scope outlines the primary tasks that the CONSULTANT will undertake during the 

initial phase of the MTP update. 

Task 1: Project Management 

Task 1A: Project Kickoff Meeting 

The CONSULTANT will conduct a formal project kickoff meeting to confirm scope, 

communication protocols, project schedule, and the approach to initial tasks. A 

preliminary stakeholder list will be developed with SCRCOG’s approval.  

Task 1B: Progress Reports and SCRCOG Coordination Meetings 

SCRCOG and the CONSULTANT shall meet bi-weekly to discuss project status, 

strategic direction, schedule compliance, and technical considerations. The 

CONSULTANT shall prepare meeting agendas and minutes for each meeting.  



Task 1C: Public Involvement Plan 

Using the 2025 SCRCOG Public Participation Plan as a guiding document, the 

CONSULTANT will prepare a Public Involvement Plan (PIP) defining public outreach 

activities, and milestones. The PIP will identify stakeholder groups, including 

environmental justice (EJ) and limited English proficiency (LEP) communities, and outline 

strategies to engage them throughout the planning process. 

 

Task 2: Community Engagement and Visioning 

Proactive community engagement will be essential to develop a plan that addresses the 

needs of the community and can be successfully implemented. This proposed 

community engagement approach will be refined in coordination with SCRCOG. This 

will include developing the engagement schedule and deciding on formats for meetings, 

workshops, and supporting activities.  

Task 2A: Community Engagement  

CONSULTANT, in cooperation with SCRCOG, will organize and conduct the following 

community engagement activities: 

• Online Survey: CONSULTANT will compose and conduct an online survey to solicit 

feedback from a wide group of stakeholders.   

• Webpage Content: CONSULTANT will work with the SCRCOG staff to provide 

relevant project information for posting on a project webpage to be established on 

the SCRCOG website.  

• Promotional Materials: CONSULTANT will design up to three unique postcards or 

flyers for advertising and promoting the online survey, public workshop, and public 

presentation.   

• Project Branding: CONSULTANT, with approval from SCRCOG, will develop a 

project logo to ‘brand’ the project. CONSULTANT will incorporate logo into all 

project materials. All project deliverables will incorporate this unique project 

branding.  Up to three options will be provided. 

• Stakeholder Interviews: CONSULTANT will conduct stakeholder interviews.  One-

on-one or small group interviews will be held for stakeholders who do not or cannot 

participate in Technical Advisory Committee meetings and/or public meetings.  This 

may include property owners, municipal staff, local officials, commission and board 

members, special interest groups, or residents in the study area.  Interviews will be 

conducted virtually by one CONSULTANT staff member and will be up to one hour 

in duration. 



CONSULTANT will develop all presentation materials, handouts, and PowerPoint 

presentations to be utilized for the meetings and subsequent posting on SCRCOG’s 

website. CONSULTANT team members will facilitate all meetings and respond to 

questions. CONSULTANT will prepare PDF format summaries of the public meetings, 

distribute them to Technical Advisory Committee members, and make them available to 

SCRCOG for posting to their website 

Task 2B: Vision Statement 

Based upon feedback received through the community engagement tasks, 

CONSULTANT will develop a vision statement that will guide the plan’s development 

and implementation.  We expect that the vision will be iterative and will be developed 

and refined in coordination with the TAC through the course of the study.  The vision 

statement will provide a framework for establishment of goals and objectives for the 

plan.  

Task 3: Public Meetings & Stakeholder Interviews 

The CONSULTANT will implement a proactive public involvement process that ensures 

broad participation, including underserved and LEP communities. 

Task 3A: Public Input 

The CONSULTANT will actively seek public input on the project throughout the 

planning process including, at minimum, the following activities: 

• Conduct up to two (2) workshops to solicit input and feedback from the SCRCOG 

member municipalities.   

• Convene focus groups representing key thematic areas 

• Conduct up to two public information meetings and one community presentation 

• Prepare surveys in English and Spanish 

Task 3B: Stakeholder Input 

The CONSULTANT will actively seek stakeholder input on the project throughout the 

planning process including, at minimum, the following activities: 

• Conduct stakeholder interviews in each municipality covered by the plan 

• Attend up to four (4) community events 

• Attend up to two (2) SCRCOG-related meetings 

Task 4: Baseline Information 



The CONSULTANT will work closely with SCRCOG to compile, assess, and analyze all 

relevant data needed to establish baseline transportation conditions. This baseline will 

support the development of future scenarios and long-range recommendations. 

Task 4A: Baseline Data Collection and Existing Conditions Analysis 

The CONSULTANT will, in accordance with Title 23 MTP requirements (23 CFR 

450.324) and the recommendations of the TMA certification review, compile, assess, and 
analyze all relevant data necessary to establish comprehensive baseline conditions for 

the SCRCOG transportation system, summarizing their findings in an existing condition 
report for each category. The CONSULTANT will review existing MTPs, regional plans, 

SCRCOG publications, CTDOT plans, corridor studies, environmental analyses, TMA 

Certification review recommendations and other relevant resources. SCRCOG will 

facilitate access to regional datasets and coordinate introductions to data-providing 

agencies. 

Demographic Analysis 

The CONSULTANT will evaluate demographic and socioeconomic conditions influencing 
travel demand, equity, safety, and mobility needs throughout the region. 

The analysis shall include, at minimum: 

• Population and Household Characteristics 

• Age and Mobility Characteristics 

• Socioeconomic Conditions 

• Environmental Justice (EJ) and Equity 

The CONSULTANT shall summarize demographic trends and identify implications for 

future travel demand, transit reliance, accessibility, and equitable investment strategies. 

Land Use Analysis 

The CONSULTANT will assess existing and planned land use patterns to evaluate their 

relationship to travel behavior, multimodal accessibility, and infrastructure demand. 

The analysis shall include, at minimum: 

• Existing Land Use 

• Growth and Development Trends 

• Environmental and Resource Constraints 



The CONSULTANT shall evaluate how land use patterns support or hinder multimodal 

transportation goals and long-range growth strategies. 

Travel Patterns and Goods Movement Analysis 

The CONSULTANT will analyze regional travel behavior and freight activity to inform 

travel demand forecasting, congestion management, economic vitality, and air quality 

conformity. 

The analysis shall include, at minimum: 

• Travel Demand and Mode Share 

• Accessibility and Commuting 

• Freight and Goods Movement 

• Air Quality and Emissions Inputs 

The CONSULTANT shall identify key travel corridors, freight routes, and emerging 

mobility trends that will influence long-range investments. 

Task 4B: Photograph Repository of Regional Transportation Assets 

The CONSULTANT will develop a comprehensive photographic repository of 

transportation assets, using both professional photography and drone imagery. All 

materials will be organized in an ESRI/ArcGIS-based geodatabase. 

Task 4C: External Factors 

The CONSULTANT will identify external factors influencing travel demand and system 

performance, including economic, technological, demographic, environmental, public 

health, and institutional considerations. 

 

Task 5: – Financial Planning and Constraint 

The CONSULTANT will, in accordance with Title 23 MTP requirements (23 CFR 

450.324) and the recommendations of the TMA certification, adhere to all applicable 

federal regulatory requirements. 

In accordance with the federal regulations, the MTP recommendations must be fiscally 

constrained. The Consultant will prepare an assessment of the estimated funding 

availability which can reasonably be expected to be available from all sources during the 

plan period. The calculations will include a rate of growth factor which will be agreed 

upon in consultation with the MPO and CTDOT.  



 

Task 6: System Performance 

The CONSULTANT will, in accordance with Title 23 MTP requirements (23 CFR 

450.324) and the recommendations of the TMA certification review, compile, assess, and 
analyze all relevant data necessary to establish comprehensive baseline conditions for 

the SCRCOG transportation system, summarizing their findings in an existing condition 
report for each category. The CONSULTANT will evaluate system performance, establish 

trends and targets, and prepare a System Performance Report. The CONSULTANT will 

evaluate prior MTP goals and policies, identify connections to federal performance 

measures, and support SCRCOG in developing goals and methodologies that comply 

with federal regulations and MPO certification expectations.  

Task 6A: Goals, Policies, and Methodology 

The CONSULTANT will prepare a technical memorandum summarizing previous MTP 

goals, objectives, and policies, with recommended methodologies for linking them to 

performance measures and targets. The most recent federal recommendations are 

included in attachment A. 

Task 6B: Performance Measures 

The CONSULTANT will evaluate transportation system performance across all modes 

and identify operational challenges, congestion patterns, and safety priorities. The 

CONSULTANT will assess the condition, lifecycle needs, and performance of regional 

transportation assets to inform fiscally constrained investment planning. 

The analysis shall include, at minimum: 

• Congestion and Reliability 

• Multimodal Operations 

• Safety Performance Targets 

• Emergency Response and Resilience 

• Pavement and Bridge Condition  

• Transit Assets 

• Roadway and Infrastructure Assets 

• Resilience and Climate Vulnerability 

• Financial and Lifecycle Considerations 



The CONSULTANT shall identify maintenance backlogs, assets in poor condition, and 

infrastructure vulnerable to climate impacts, and summarize implications for long-range 

fiscal constraint and capital programming. 

Task 6C: Presentation of Findings 

The CONSULTANT will present findings to the public and SCRCOG’s Transportation 

Committee and facilitate discussion. 

Task 7: Develop a Draft of 2055 – Metropolitan Transportation Plan Update 

Task 7A: Report Contents 

 The Consultant will deliver a final report which addresses all Federal transportation 
planning requirements and reasonably satisfies all comments made during the public 
involvement phase of the project. The report will include a description of the public 9 

engagement and contain a summary of how the feedback was incorporated into the 

decision-making process. The report shall be delivered in 8.5x11 inch portrait format. 

Separate maps, drawings and or other exhibits may be printed larger 8.5x11 in order to 

provide optimal detail.  

Task 7B: Draft Plan 

The Consultant will develop a draft plan for consideration by the public, stakeholders 

and policy makers, and make revisions to it in consultation with the MPO staff. All 

outreach will be compliant with the MPO’s Public Participation Plan.  

Task 7C: Deliverables 

Consultant will compile findings, analysis of data collected, and recommendations for a 
draft a plan will refine MTP goals and prepare a technical report summarizing existing 
conditions, public input, goals and objectives, performance trends, and recommendations 

for future strategies, investments, and financial planning. The Consultant will provide 20 

hard copies of the report including exhibits and maps, One (1) English digital copy of the 

report (8.5x11 portrait format) and exhibits, and One (1) Spanish digital copy of the 

report (8.5x11 portrait format) and exhibits. 



Exhibit A: FTA Certification Recommendations Concerning the MTP 

The MTP will adopt and implement a proactive and transparent financial plan that clearly 

defines near-, mid-, and long-term projects. The plan will standardize cost estimation 

methodologies and leverage flexibilities provided under the Infrastructure Investment and 

Jobs Act (IIJA) to incorporate cost ranges beyond the first four years. All project costs will 

be reported in year-of-expenditure (YOE) dollars to ensure consistency and accuracy over 

time. 

The MTP will incorporate SCRCOG housing initiatives and strategies as they relate to 

transportation, including Transit-Oriented Development (TOD) planning efforts and their 

integration with regional mobility goals. 

A comprehensive narrative will document coordination and collaborative efforts with local 

transit providers. The MPO will detail its working relationships and demonstrate continued 

support for transit planning across the full range of transit services operating within the 

region. 

The MTP will integrate updated strategies from the SCRCOG Freight Plan, as well as 

findings from the Connecticut Truck Parking Study (December 2022), to strengthen freight 

mobility and infrastructure planning. In accordance with 23 CFR 450.316(a), the COG will 

provide meaningful opportunities for freight providers and other stakeholders to 

participate in the development of the MTP, ensuring that freight needs and perspectives 

are adequately represented. 

Plan development will occur in coordination with state and local agencies responsible for 

land use management, natural resources, environmental protection, conservation, and 

historic preservation (i.e. CTDEEP). An appendix will include a complete list of agencies 

consulted, along with relevant contact information. 

The document will reference applicable conservation plans, land use plans, natural 

resource inventories, and historic and cultural resource studies used to inform the MTP. 

Key elements from regional hazard mitigation planning efforts will also be incorporated 

and cited. 

 



Scope of Work: Local Bridge Inspection Study 

Purpose 

This study will provide a systematic inspection and condition assessment of municipally owned 

bridges and culverts under 20 feet in span located in the Towns of Wallingford and Guilford. The 

study will develop an updated inventory, condition assessment, and recommended maintenance 

or rehabilitation actions to assist the municipalities in prioritizing capital improvements and 

maintaining safe roadway infrastructure.  

Scope of Work 

Task 1 – Project Initiation 

The consultant will lead a kickoff meeting with municipal and SCRCOG and municipal staff and 

conduct a review of available bridge inventories, plans, and previous studies 

Task 2 – Field Inspections 

The consultant will perform field inspections of all identified structures included in the study. 

Each inspection will include field measurements, notes, and photographic documentation where 

appropriate. 

Task 3 – Condition Assessment 

Following field inspections, the consultant will evaluate the condition of each structure and 

identify deficiencies that may affect safety or serviceability. Where necessary, additional 

evaluation may be performed for structures exhibiting significant deterioration, including 

measurements of structural deformation or material loss. Based on inspection findings, the 

consultant will develop recommended actions for each structure including preliminary cost 

estimates. 

Task 4 – Final Report 

The consultant will prepare a final report summarizing the inspection results and recommended 

actions. Inspection reports should include structure descriptions, field observations, photographs, 

and recommended actions to support municipal decision-making. The report will include: 

Executive summary, Inventory of inspected structures, Summary of field observations, 

Photographic documentation, Recommended repairs or improvements, Preliminary cost 

estimates and prioritization. 

Project deliverables will include: 

• Structure inventory database

• Field inspection documentation

• Final Report

• GIS-compatible structure location data

• 2 hard copies of the final report in Spanish and English



Exhibit A List of Bridges 

 

Wallingford 

• Hampton Trail over Muddy River 

culvert 

• Asset Number 148001 

o 0.06 mi W of Field Dr 

o Carrying Cardinal Drive 

• Asset Number 148003 

o 0.18 Mi E of Center St 

o Carrying Constitution 

Street 

• Asset Number 148004 

o Beryl La. Intersection 

o Carrying Cookhill Road 

• Asset Number 148005 

o 0.08 mi W. of Williams Rd 

o Carrying Durham Road #1 

• Asset Number 148006 

o 150 ft N of Mansion Road 

o Carrying Ashley Lane 

• Asset Number 148007 

o 0.3 mi N of Christian St 

o Carrying East Main Street 

• Asset Number 148008 

o 0.1 mi N. of Old Durham Rd 

o Carrying East Main Street 

• Asset Number 148009 

o 1.46 mi N. of E. Center St. 

o Carrying East Main Street 

• Asset Number 148010 

o 0.08 mi E. of Reskin Dr 

o Carrying Field Drive 

• Asset Number 148011 

o Not specified – somewhere 

intersecting Catlin Brook 

o Carrying Grieb Road 

• Asset Number 148012 

o 0.23 mi N of Church St. 

o Carrying Hanover St 

• Asset Number 148013 

o 0.10 mi E. of Kondaracki Ln 

o Carrying Harrison Road 

• Asset Number 148014 

o 0.06 mi S. of I91 

o Carrying Harrison Road 

• Asset Number 148015 

o 0.10 mi S of Chimney Hill 

o Carrying Mountain View 

Road 

• Asset Number 148016 

o 0.2 mile S. of Durham Road 

o Carrying North Branford 

Road 

• Asset Number 148018 

o 0.1 mile S of East Center 

o Carrying Northford Road 

• Asset Number 148019 

o 0.46 m E. of Christian St. 

o Carrying Old Durham Road 

#1 

• Asset Number 148020 

o 0.04 m. S of Highland Ave 

o Carrying Parker Farms Road 

• Asset Number 148021 

o 0.13 mi S. of Harrison Rd 

o Carrying Pond Hill Road 

• Asset Number 148022 

o 0.64 mi S. of Harrison Rd 

o Carrying Pond Hill Road 

• Asset Number 148023 

o 0.74 mi S. of Harrison Road 

o Carrying Pond Hill Road 

• Asset Number 148024 

o 0.03 mi S. of Sorrento Road 

o Carrying Reskin Drive 



Exhibit A List of Bridges 

 

• Asset Number 148025 

o 0.32 mi W. of Highland Ave. 

o Carrying Ridgewood Road 

• Asset Number 148026 

o 0.22 mi W. of Cardinal Dr. 

o Carrying Sorrento Road 

• Asset Number 148027 

o 0.57 mi S. of Chesire Road 

o Carrying South Turnpike 

Road 

• Asset Number 148028 

o Not Specified – intersecting 

an unnamed brook 

o Carrying South Turnpike 

Road 

• Asset Number 148029 

o 1.00 mi S. of Chesire Road 

o Carrying South Turnpike 

Road 

• Asset Number 148030 

o 0.01 mi S. of Northford 

Road 

o Carrying Tyler Mill Road 

• Asset Number 148031 

o 0.15 mi E. of South Elm St. 

o Carrying Wharton Brook 

Drive 

• Asset Number 148032 

o 0.03 mi S. of E. Center St 

o Carrying Whirlwind Hill 

Road 

• Asset Number 148034 

o 0.730 mi N. of Colony Road 

o Carrying Yale Avenue 

• Asset Number 148035 

o 1.12 mi S. of Rt 68 

o Carrying North Plains 

Indusr. Road 

• Asset Number 148036 

o 0.06 mi N. of Beaumont Rd. 

o Carrying North Main Street 

• Asset Number 148037 

o 0.04 mi E. of Jodi Dr 

o Carrying Brookview Drive 

• Asset Number 148038 

o 0.04 mi N. of Brookview 

Drive 

o Carrying Jodi Drive 

• Asset Number 148039 

o 0.09 mi E. of Konderacki 

Lane 

o Carrying Meller Road 

• Asset Number 148040 

o 0 miles W of Amie Lane 

o Carrying Stoney Brook Road 

 



Asset Number Road Carried Location Description Size (in) Notes

Beaver Head Road 200' South of Lane Pond Rd 2 @36

Bluff View Drive 200' West of Durham Rd 3 @60

Bluff View Drive 2,200' West of Durham Rd 60

Cindy Lane 900" East of White Birch Dr 48

Cooks Lane 150' South of Whispering Woods Rd 2 @15

County Road 1,500' East of West St 4 ft x 6 ft ?

County Road 500' East of Long Hill Rd 36

Den Hollow Drive 600' West of Bar Gate Rd 15 (inlet), 18 (outlet)

Duck Hole Road 700' North of Clapboard Hill Rd 2 @36

Dunk Rock Road 2,000' West of Farmview Ln 2 @36

Flat Meadow Road 450' West of Durham Rd 5 @48

Flat Meadow Road 700' West of Durham Rd 72

Granite Road 500' North of I-95 Bridge 2 @24

Greystone Way 600' East of Durham Rd 3 @24

Hemlock Avenue 425' West of Durham Rd 2 @48

Highwoods Drive at Intersection with Mirror Ln 2 @32 + 1 @18

Indian Meadows Road 700' East of West St 2 @36

Lake Drive 1,000' North of Rockland Rd 2 @24

Long Hill Road 350' South of Redcoat Ln 1 @36 + 1 @15

Maple Hill Road 0.72 miles North of Watering Pond Rd 2 @24

Mirror Lane 700' South of Highwods Dr 2 @36 + 1 @12

Mirror Lane 400' South of Highwoods Dr 2 @36

Mirror Lane 600' North of Highwoods Dr 2 @24

Moose Hill Road 120' East of Granite Rd 2 @24

Tupelo Lane 570' East of State St 3 @36

Uncas Point Road 310 ft West of Colonial Rd Unknown

Vineyard Point Road 530 ft South of Falcon Rd Unknown

59001 Great Hill Road 550' West of Durham Rd

59002 Northwood Drive 950' North of Route 80

59003 Alden Drive 950' West of Little Meadow Rd

59004 North Madison Road 750' East of Nut Plains Rd

59005 Squaw Lane 0.65 mi North of Orcutt Ln

59006 Flat Meadow Road 1,000' West of Durham Rd

59007 Mill Road at Intersection with Cherry St

59008 Great Hill Road over Branch Brook Inspected by CTDOT

59009 Meadow Hills Drive 100' West of Little Meadow Rd

59010 Stoneboat Road 0.1 mi East of Northwood Dr

59011 Vineyard Point Road 0.1 mi South of Sachems Head Rd

59012 Brookridge Lane at Bailey Dr

59013 Flag Marsh Road at Kira Ln

59014 Golden Hill Drive 0.1 mi East of State St

59015 Little Meadow Road 0.1 mi North of South Hoop Pole Rd

59016 Schoolhouse Brook at Rt 77 Location Unknown

59017 Hoop Pole Road at Lake Drive

Guilford
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